
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 6/12/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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 General Notes Sheet A 

GENERAL NOTES: 
 
Supervision: 
 
General: 
 
Plans are required. Refer questions to: 
 
Mr. Lucio Ortiz, P. E. 
South Harris Area Engineer’s Office 
702 FM 1959 
Houston, Texas 77034 
(281)-464-5500 
 
All work will be scheduled and directed by, and requested for payments addressed to: 
 
Mr. Todd Hebert 
Area Maintenance Supervisor 
70303 Mesa Road 
Houston, Texas 77028 
(713)-636-7400 
 
This is a Site Specific Contract. 
 
Work will not be permitted when impending bad or inclement weather may impair the quality of 
work. 

The following standard detail sheets are modified: 
 

Modified Standards 
SEJ-A(MOD) & EC(1)-09(MOD) 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.7 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these 
plans.  
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 General Notes Sheet B 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  
Submit required shop drawings in accordance with the shop drawing distribution list shown in 
the note for Item 5 for review and distribution. 

The (TY T501) rail, at the shoulder of the roadway Spur 330 shall be saw-cut to remove the 
Approach Slab. 

For this project, the Sealed Expansion Joint (4 in) (SEJ-A) shall be installed on the Approach 
slab only. 

The contractor is required on this project to maintain a level transition from the Spur 330 Bridge 
to the Spur 330 Approach Slab south bound over Rollingbrook Drive. 

General:  Site Management 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or equal: 
 

Tricycle Type Truck Type - 4 Wheel 
Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
  

General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 
sequence to provide as little inconvenience as practical to the businesses and residents along the 
project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 
weather. 
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 General Notes Sheet C 

General:  Utilities 
 
Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 
planned construction activities, advanced field confirmation by the utility owner or operator may 
be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 
underground facilities. 
 
If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the 
utility, contact the utility facility owner or operator immediately.   
 
At least 48 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 
Signal Operations Office at 713-802-5662 to schedule marking of underground lines on the 
ground.  Use caution if working in these areas to avoid damaging or interfering with existing 
facilities. 

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility 
intersections. 

Install or remove poles and luminaires located near overhead or underground electrical lines 
using established industry and utility safety practices.  Consult the appropriate utility company 
before beginning such work. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 
 
Before beginning any underground work, notify the City of Houston’s Chief Inspector, Public 
Works and Engineering, at (713) 859-3371 to establish the locations of any existing electrical 
systems for lighting facilities within the limits of this project. 
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 General Notes Sheet D 

Item 5:  Control of the Work 
 
Submit shop drawings electronically for the fabrication of items as documented in Table 1 
below.  Information and requirements for electronic submittals can be viewed in the “Guide to 
Electronic Shop Drawing Submittal” which can be accessed through the following web link, 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf.  References to 
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD 
sheets. 

Table 1 
 2004 Construction Specification Required Shop/Working Drawing Submittals  

Spec 
Item 
No.'s  

Product  Submittal 
Required  

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

420  Formwork/Falsework  Y N Y A 
450  Railing  Y Y N A 

 
Key to Reviewing Party 
A - Area Office  

Southeast Area Area Office HOU-SEHAShpDrwgs@txdot.gov 
 

B – Bridge Engineer 
Bridge Design (TxDOT) HOU-BrgShpDrwgs@txdot.gov 

 

Item 7:  Legal Relations and Responsibilities  

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 
 
Item 8:  Prosecution and Progress 

Working days will be computed and charged based on a standard workweek in accordance with 
Section 8.3.C.2.b 

The Lane Closure Assessment Fee is $2,500.00 for IH 10/Crosby Lynchburg Road and 
$1,000.00 for Spur 330.  This fee applies to the Contractor for closures or obstructions that 
overlap into restricted hour traffic for each hour or portion thereof, per lane, regardless of the 
length of lane closure or obstruction.  For Restricted Hours subject to Lane Assessment Fee refer 
to the Item, “Barricades, Signs, and Traffic Handling.” 

ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf
mailto:HOU-SEHAShpDrwgs@txdot.gov
mailto:HOU-BrgShpDrwgs@txdot.gov
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 General Notes Sheet E 

Item 110:  Excavation 

If manipulating the excavated material requires moving the same material more than once to 
accomplish the desired results, the excavation is measured and paid for only once regardless of 
the manipulation required. 

Item 132:  Embankment 

Furnish material with a maximum Liquid Limit (LL) of 65. 

Item 292:  Asphalt Treatment (Plant-Mixed) 

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of 
the total mixture, the requirements for the water susceptibility test are waived. 

Meet the following grading requirements: 

 
Sieve  Percent Passing 
Size Grade 4 (Bondbreaker) 

1-3/4 in. - 
1 in. - 

1/2 in. 100 
No. 4 30 - 70 
No. 40 15 - 45 

Physical requirements are as follows: 

Maximum Plasticity Index (PI) = 8 
Maximum Liquid Limit (LL) = 35  
Maximum Wet Ball Mill = 50 (crushed stone) 
Maximum LA Abrasion = 50 (iron ore) 

 
If blending the materials, perform the Wet Ball Mill test for the composite aggregate. 

Form bituminous mix incorporating 3.5 to 7 percent asphaltic binder by dry weight. 

For nominal aggregate size less than 0.5 in., design the mix in accordance with test method 
TEX-204-F.  The minimum stability in accordance with TEX-208-F is 30 percent with a 
laboratory molded density of 96 percent plus or minus 1.5 percent. 

If the layer thickness after placing is 1.25 in. or less, the bondbreaker is exempt from the in-place 
density control described in Section 292.4.E, “Compaction.” 
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 General Notes Sheet F 

Item 420:  Concrete Structures 

Unless otherwise noted, use Class C concrete with an ordinary surface finish for signal, lighting, 
or sign structure foundations. 

Mass concrete is a plans quantity item. 

Item 421:  Hydraulic Cement Concrete 

Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier, 
pavement, etc.), but is not required for other structural concrete.  Adjust the dosage of air 
entraining agent for low air content as directed or allowed by the Engineer.  If entrained air is 
provided where not required, only the upper limits of the Special Provision will be enforced. 

Item 450:  Railing 

Add a 3/4-in. longitudinal chamfer to the railing.  Provide a continuous chamfer typically located 
6 in. above the final grade.  The cost of this is subsidiary to the Item, “Railing.” 

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.   

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 
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 General Notes Sheet G 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight.  
 
Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane and shoulder closures. 
 
Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 

 
Full Closure  

Day Daytime Closure  
Hours 

Nighttime Closure 
Hours 

Restricted Hours Subject 
to Lane Assessment Fee 

Monday  N/A N/A 5:30 AM - 12:00 AM 
Tuesday N/A N/A 12:00 AM - 12:00 AM 
Wednesday N/A N/A 12:00 AM - 12:00 AM 
Thursday N/A N/A 12:00 AM - 12:00 AM 
Friday N/A 9:00 PM - 5:30 AM 12:00 AM – 9:00 PM 
Saturday 5:30 AM - 9:00 PM 9:00 PM - 5:30 AM N/A 
Sunday 5:30 AM - 9:00 PM 9:00 PM - 5:30 AM N/A 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events. 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  Before payment will be 
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318), 
provided by the Department and submit daily invoices that agree with this form for any day 
during the month in which approved services were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 

A minimum of 7 days in advance of any total closure, notify the Houston District Public 
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates 
they will remain closed, and when they will be opened again to traffic. 

A minimum of 7 days in advance of any total closure, place a portable changeable message 
(PCM) sign at the location of each total closure which informs the traveling public of the details 
of the closure.  Alternately, if the Traffic Control Plan provides a positive barrier at the location, 
a non-trailer mounted static message board sign behind the positive barrier may be used in place 
of a PCM. 
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 General Notes Sheet H 

Provide 2 portable changeable message signs as shown on the Traffic Control Plan and the 
Special Specification Item, “Portable Changeable Message Signs.” 

Item 514:  Permanent Concrete Traffic Barrier 

Add a 3/4-in. longitudinal chamfer to the Single Slope Concrete Barrier (SSCB) railing.  Provide 
a continuous chamfer typically located 6 in. above the final grade.  The cost of this is subsidiary 
to the Item, “Permanent Concrete Traffic Barrier.” 

Item 662:  Work Zone Pavement Markings 

At the end of each day’s work, mark roadways that remain open to traffic during construction 
operations with standard pavement markings, in accordance with the latest “Texas Manual on 
Uniform Traffic Control Devices.” 

Using raised markers for removable work zone pavement markings on final concrete surfaces is 
optional. 

Do not use raised pavement markers as optional work zone pavement markings on final asphalt 
surfaces. 

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid 
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking 
Details.” 

Item   662:  Work Zone Pavement Markings 
Item   666:  Reflectorized Pavement Markings 
Item   668:  Prefabricated Pavement Markings 
 
Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

Stripe roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 
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 General Notes Sheet I 

Item 672:  Raised Pavement Markers 

If other operations are complete on the project and if the curing time period is not yet elapsed, 
the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 
an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 
machine or nozzle with a mechanism to ensure positive mix measurement control. 

Item 678:  Pavement Surface Preparation for Markings 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 
location, remove the curing compounds and contamination from the pavement surface by flail 
milling or as directed.  In addition, air-blast the surface with compressed air just before placing 
the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe. 

Perform air blasting with a compressor that is capable of generating air at a minimum of 100 psi 
using 5/16 in. or larger hosing for the air blast (equipment should have sufficient capacity to 
remove contaminants but not damage the pavement surface).  Do not clean concrete pavement by 
grinding. 

Item 1122:  Temporary Erosion, Sedimentation and Environmental Controls 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SWP3) 
measures. 

Due to the nature of the work involved, a Storm Water Pollution Prevention Plan (SWP3) is not 
required.  However, if a SWP3 becomes necessary, it will be paid as extra work. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws. 

Basis of Estimate 
Item Description Limit and Rate Unit 
    
292 Asphalt Treatment (Plant-Mixed) 

• Asphalt  
• Aggregate  

110 Lb. / Sq. Yd.-In. 
  5 % by weight 
95 % by weight 

TON 
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